### Aeronautical Systems Center

Integrity - Service - Excellence

# F-16 Mission Training Center (MTC) Recompetition



Ms. Carol Zelczak Advanced Planning Briefing Industry 17 May 2005

**U.S. AIR FORCE** 





- Follow on to current F-16 MTC contract
  - Acquisition strategy being developed
  - Info may change as strategy evolves



### Government Anticipates

- Services-based contract
- 10-year service delivery period through firm fixedprice options
- Maintain MTC concurrent with total weapon system at each location
- Based in Government facilities
- Comply with DMO Interoperability Standards
- Connect into DMO Network via a portal provided O&I contractor (NGMS)
- Support DMO processes (standards, test, CCB)
- Associate contract with NGMS and other simulator manufacturers

As of:29 Apr



## **BIK 40 & 50 Simulation Services**

#### Fully networked 2- or 4-ship systems

- 360° out-the-window visual
- Geographically accurate visual databases
- High fidelity representations of cockpit controls and displays
- High fidelity avionics, weapons and sensors simulations
- Instructor operator stations
- Robust simulated threat environment
- Simulated natural environment
- Low/medium fidelity manned threat systems for virtual threats/supporting aircraft
- Brief / Debrief systems



### **Bed Down**

- 34 cockpits at 10 sites
  - Luke Blk 50: 4-ship
  - Aviano Blk 40: 4-ship
  - Misawa Blk 50: 4-ship
  - Hill Blk 40: 4-ship
  - Eielson Blk 40: 2-ship
  - Mt. Home Blk 50: 2-ship
  - Shaw Blk 50: 4-ship
  - Osan Blk 40: 2-ship
  - Spangdahlem Blk 50: 4-ship
  - Cannon Blk 40: 2-ship / Cannon Blk 50: 2-ship
- Locations and configurations could change as acquisition strategy evolves



### Estimated Schedule

- Draft RFP out Aug 05
- RFP out Oct 05
- Contract Award Apr 06
- 1<sup>st</sup> Site Start of Service 2008
  - Based on 24 30 months preparatory services

- Acquisition strategy taking shape and we are pressing ahead
- Comments welcomed through PIXS site
  - http://www.pixs.wpafb.af.mil/